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Section SF 1449 - CONTINUATION SHEET

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001

Task 1: CY Req. & Env. Cost Estimates

FFP

FOB: Destination

NET AMT

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001AA

Program Management

FFP

The Contractor shall plan and conduct regular meetings and conference calls with
the DLA DS-E Restoration Team and provide a weekly status update for the
project, which also should contain summaries of any meetings held that week. The
Contractor shall also prepare and deliver an Environmental Liabilities(EL) kick-off
briefing. In addition, the Contractor shall prepare a summary of the Lessons
Learned for the EL effort at the completion of the task order period of performance.
The Lessons Learned will be discussed with DLA DS-E at the end of the FY effort.
FOB: Destination

NET AMT



ITEM NO
0001AB

ITEM NO
0001AC
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

CY Funding Req & Env. Cost Est. Analysis

FFP

Contractor shall perform a comparative analysis and justification of fiscal year
Installation/Activity requirements and the environmental cost estimates to assist
with accuracy and integrity of budget justifications and other various environmental
data submissions. Contactor shall prepare and update various current year
documents that assist with tracking and analyzing current year requirements to
ensure timely execution and program management efficiencies.

FOB: Destination

NET AMT

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reg. Justification & POM Submission Prep

FFP

The Contractor shall provide support to liaise between DS-E and DLA Financial
Operations (J8), and the Office of the Under Secretary of Defense (OUSD) to
identify required timelines, formats, other restoration financial requirements, and
annual restoration program management reviews. Analytical support is required to
disseminate information to DLA Installations and to facilitate DS-E and
Installations’ responses to routine or short-notice resourcing drills, to include
responses to various internal and external environmental restoration data calls.
FOB: Destination

NET AMT



ITEM NO
0001AD

ITEM NO
0001AE
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Prior Year ULO Reconciliation
FFP
The contractor shall support the reconciliation efforts by validating all prior fiscal
year ULOs and drawdown as possible. Working with DLA Financial Operations,
DFAS, and Service Centers support staff will track the progress of various
environmental restoration projects. Contractor staff shall update the categories of
restoration data being captured and assess methods for presenting data that best
identify DLA DS-E areas of concern.
FOB: Destination

NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

HQ DLA Environmental Liabilities Reports

FFP

Contractor support staff shall assist DS-E with quarterly EL data calls, standard
disclosure, and financial analysis utilizing data from various systems and databases,
annual CTC estimates, and other sources. Contractor shall also review current
OSD policy in this area to ensure understanding of any policy changes and to make
appropriate adjustments to numbers and narrative, and meet all DLA and OSD
reporting deadlines. Contractor shall provide updates to the DS-ER EL Quarterly
Reporting Desktop Reference as processes and procedures evolve and change.
FOB: Destination

NET AMT
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001AF
Miscellaneous Support
FFP
The Contractor shall provide ancillary support to include, but not limited to support
to various program management reviews, reconciliation support data tables and
slides, gathering and submittal of data to the Annual Report to Congress,
environmental database information review and analysis, meeting attendance on
behalf of DS-E and other activities to support the restoration program.
FOB: Destination
NET AMT
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002

Task 2: Annual CTC CY Requirements
FFP
FOB: Destination

NET AMT



ITEM NO
0002AA

ITEM NO
0002AB

W912DR-17-R-0019
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

Program Management

FFP

The Contractor shall plan and conduct regular meetings and conference calls with
the DLA DS-E Restoration Team and provide a weekly status update for the
project, which also should contain summaries of any meetings held that week. The
Contractor shall also prepare and deliver a CTC kick-off briefing. In addition, the
Contractor shall prepare a summary of the Lessons Learned for the CTC effort at
the completion of the task order period of performance. The Lessons Learned will
be discussed with DLA DS-E at the end of the FY effort.

FOB: Destination

NET AMT

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

CTC Training and SOP Updates

FFP

The Contractor shall perform this evaluation, review and update DLA's CTC SOPs
appropriately based on any relevant policy and guidance revisions, and incorporate
audit readiness findings and recommendations. These changes will then be
incorporated into the EL Training developed to train Installation Program
Managers and others who review and approve all CTC documentation and financial
statements, as applicable.

FOB: Destination

NET AMT



ITEM NO
0002AC

ITEM NO
0002AD
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
CTC Data Gathering and Env. Cost Est.
FFP
The Contractor shall gather information and create cost estimates for all DLA’s
ELs, including CONUS and OCONUS Corrective Action and Closure sites
following SOPs generated in Task 2.
FOB: Destination

NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

CTC Reporting

FFP

The Contractor shall prepare a financial roll-up and Executive Summary for each
Installation/Activity and fund. Each Installation Executive Summary must be
compiled by the Contractor into a fund Level Summary for financial reporting
purposes and for the development of environmental financial input into three Notes
on DLA's financial statement (Notes 11, 14 and 16). In addition, site and fund-
level comprehensive audit files are generated for retention by the DLA program
managers

FOB: Destination

NET AMT



ITEM NO
0002AE

ITEM NO
0002AF
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Site Identification (ID) Process Support
FFP
The Contractor shall provide support in maintaining and updating process
documents and SOPs, managing and compiling data received from field locations
on environmental events, and organizing input for the EL determination made by
the DS-ER Team Lead.
FOB: Destination

NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Environmental Liabilities Audit Support

FFP

The Contractor shall provide support in responding to information requests posed
by the auditors, reviewing reports and other documentation produced as part of
DLA'’s audit readiness efforts to determine impacts to the Site ID and CTC
processes, and participating in meetings to discuss information requests as well as
findings and recommendations from the audit.

FOB: Destination

NET AMT



ITEM NO
0002AG

ITEM NO
0002AH
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

Restoration PM (RPM), OSD & E2DMS Supp.

FFP

The Contractor shall provide technical representation at meetings for Defense
Distribution Center Tracy, Defense Supply Center Richmond, and Curtis Bay
Depot. The Contractor shall also provide support in reviewing OSD policy and
guidance applicable to ELM and participate in OSD meetings and provide support
in administering the system and uploading CTC information.

FOB: Destination

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
RACER Support
FFP

The Contractor shall provide support with software testing and review, attending
RSC and TRG meetings along with the DLA representative, and providing RACER
training to DLA Program Managers (PM) to assist with their review of the CTC.
FOB: Destination

NET AMT



ITEM NO

0003
OPTION

ITEM NO

1001
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Task 3 Env Liabilities Audit Sustainment
FFP
The Contractor shall provide support to assist and coordinate DS-E’s engagement
with the IPA, Audit Response Support (ARS) team, and DS-A.
FOB: Destination
NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Option Yr. 1 (2018 - 2019)

FFP
Complete CY Req. & Env. Cost Estimates as required in CLIN 0001 (0001AA-

0001AF) with a one (1) year Period of Performance (POP). The POP for this
option will start on the last day of the POP for CLIN 0001.
FOB: Destination

NET AMT



ITEM NO

1001AA
OPTION

ITEM NO

1001AB
OPTION

SUPPLIES/SERVICES = QUANTITY UNIT UNIT PRICE

CY Req. & Env. Cost Estimates

FFP
Complete CY Req. & Env. Cost Estimates as required in CLIN 0001 (0001AA-

0001AF) with a one (1) year Period of Performance (POP). The POP for this
option will start on the last day of the POP for CLIN 0001.
FOB: Destination

NET AMT

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Annual CTC CY Requirements

FFP
Complete Annual CTC CY Requirements as required in CLIN 0002 (0002AA-

0002AH) with a one (1) year Period of Performance (POP). The POP for this
option will start on the last day of the POP for CLIN 0002.
FOB: Destination

NET AMT

W912DR-17-R-0019
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AMOUNT

AMOUNT




ITEM NO

1001AC
OPTION

ITEM NO

2001
OPTION

ITEM NO

2001AA
OPTION
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SUPPLIES/SERVICES = QUANTITY UNIT UNIT PRICE AMOUNT

Env Liabilities Audit Sustainment

FFP
Complete Environmental Liabilities Audit and Sustainment Support as required in

CLIN 0003 with a one (1) year Period of Performance (POP). The POP for this
option will start on the last day of the POP for CLIN 0003.
FOB: Destination

NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
Option Yr. 2 (2019 - 2020)
FFP
FOB: Destination
NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

CY Reg. & Env. Cost Estimates

FFP
Complete CY Req. & Env. Cost Estimates as required in CLIN 0001 (0001AA-

0001AF) with a one (1) year Period of Performance (POP). The POP for this
option will start on the last day of the POP for Option Yr. 1.
FOB: Destination

NET AMT



ITEM NO

2001AB
OPTION

ITEM NO

2001AC
OPTION

SUPPLIES/SERVICES = QUANTITY UNIT UNIT PRICE

Annual CTC CY Requirements

FFP
Complete Annual CTC CY Requirements as required in CLIN 0002 (0002AA-

0002AH) with a one (1) year Period of Performance (POP). The POP for this
option will start on the last day of the POP for Option Yr. 1.
FOB: Destination

NET AMT

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Env Liabilities Audit Sustainment
FFP

Complete Environmental Liabilities Audit and Sustainment Support as required in

CLIN 0003 with a one (1) year Period of Performance (POP). The POP for this
option will start on the last day of the POP for Option Yr. 1.
FOB: Destination

NET AMT

W912DR-17-R-0019
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AMOUNT

AMOUNT
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
3001
OPTION Option Yr. 3 (2020-2021)

FFP

FOB: Destination

NET AMT
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
3001AA
OPTION CY Req. & Env. Cost Estimates

FFP
Complete CY Req. & Env. Cost Estimates as required in CLIN 0001 (0001AA-

0001AF) with a one (1) year Period of Performance (POP). The POP for this
option will start on the last day of the POP for Option Yr. 2.
FOB: Destination

NET AMT



ITEM NO

3001AB
OPTION

ITEM NO

3001AC
OPTION

SUPPLIES/SERVICES = QUANTITY UNIT UNIT PRICE

Annual CTC CY Requirements

FFP
Complete Annual CTC CY Requirements as required in CLIN 0002 (0002AA-

0002AH) with a one (1) year Period of Performance (POP). The POP for this
option will start on the last day of the POP for Option Yr. 2.
FOB: Destination

NET AMT

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Env Liabilities Audit Sustainment
FFP

Complete Environmental Liabilities Audit and Sustainment Support as required in

CLIN 0003 with a one (1) year Period of Performance (POP). The POP for this
option will start on the last day of the POP for Option Yr. 2.
FOB: Destination

NET AMT

W912DR-17-R-0019
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AMOUNT

AMOUNT
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
4001
OPTION Option Yr. 4 (2021-2022)

FFP

FOB: Destination

NET AMT
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
4001AA
OPTION CY Reg. & Env. Cost Estimates

FFP
Complete CY Req. & Env. Cost Estimates as required in CLIN 0001 (0001AA-

0001AF) with a one (1) year Period of Performance (POP). The POP for this
option will start on the last day of the POP for Option Yr. 3.
FOB: Destination

NET AMT



ITEM NO

4001AB
OPTION

ITEM NO

4001AC
OPTION

SUPPLIES/SERVICES = QUANTITY UNIT UNIT PRICE

Annual CTC CY Requirements

FFP
Complete Annual CTC CY Requirements as required in CLIN 0002 (0002AA-

0002AH) with a one (1) year Period of Performance (POP). The POP for this
option will start on the last day of the POP for Option Yr. 3.
FOB: Destination

NET AMT

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Env Liabilities Audit Sustainment
FFP

Complete Environmental Liabilities Audit and Sustainment Support as required in

CLIN 0003 with a one (1) year Period of Performance (POP). The POP for this
option will start on the last day of the POP for Option Yr. 3.
FOB: Destination

NET AMT

PERFORMANCE WORK STATEMENT

W912DR-17-R-0019
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AMOUNT

AMOUNT
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Defense Logistics Agency (DLA) Headquarters - Fort Belvoir
DLA Installation Support Environmental Management and Annual Cost-to-Complete (CTC)
Restoration Team Program Support

1.0 Purpose/Background

For Task 1 per requirements of the DoD FMR Vol. 4 Chapter 13 (Accounting Policy and Procedures) along with
DoD FMR Volume 3 (Budget Execution — Availability and Use of Budgetary Resources) DLA Installation Support
Environmental Management (DS-E) requires Contractor support to assist in program management-related functions
and to provide financial expertise to the Restoration Team. This support allows DS-E to meet their responsibilities in
the management and execution of DLA’s environmental restoration program as well as the reporting of DLA’s
Environmental Liabilities (EL).

For Task 2 and the Annual Cost-to-Complete(CTC) requirements, per applicable policy and guidance, which
includes the DoD FMR Vol. 4 Chapter 13 (Accounting Policy and Procedures), the DoD DERP Management Guide,
DoD Financial Improvement and Audit Readiness (FIAR) Guidance, and DoD Instruction (DoDI) 4715.8
(Environmental Remediation for DoD Activities Overseas), DLA is responsible for preparing annual estimates of the
Cost to Complete (CTC) remediation and closure for all DLA’s Environmental Liability (EL) sites. As a result,
DLA anticipates formulating and documenting EL requirements and preparing cost estimates for both CONUS and
OCONUS ELs for sites managed by the nine DLA Installations/Activities.

2.0 Requirements

To produce auditable financial statements, DLA DS-E must continue to implement steps to align the environmental
restoration budget to the Cost-to-Complete (CTC) estimates. Audit findings show that an integrated financial
management (FM) process linking the elements of Planning, Programming, Budgeting, and Execution (PPBE) leads
to auditable financial statements.

The DLA CTC is accomplished each year through a well-documented process that is outlined in a set of DLA
Installation Support Environmental Management Restoration Division (DS-ER) Standard Operating Procedures
(SOPs) Cost Estimating Rules of Thumb for estimating, and the Environmental Liabilities Management (ELM)
Process Cycle Memorandum (PCM) DLA Installation Support Environmental Management (DS-E) manages this
effort for the Agency.

The Contractor shall accomplish the tasks with personnel who are eligible to obtain Common Access Cards (CAC’s)
and maintain CAC access and continuous credential validation via required training and monthly reporting on active
task orders.

The Contractor shall provide to DS-E support under the following two tasks.
TASK 1: Current-Year Requirements and Environmental Cost Estimates Analysis:
Task 1.1: Program Management

Task 1 Program Management requirements include overall project management, communication with Program
Managers and scheduling. The Contractor shall plan and conduct regular meetings and conference calls with the
DLA DS-E Restoration Team and provide a weekly status update for the project, which also should contain
summaries of any meetings held that week. The Contractor shall also prepare and deliver an Environmental
Liabilities (EL) kick-off briefing. In addition, the Contractor shall prepare a summary of the Lessons Learned for the
EL effort at the completion of the task order period of performance. The Lessons Learned will be discussed with
DLA DS-E at the end of the FY effort.
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Task 1.2: Current-Year Funding Requirements and Environmental Cost Estimates Analysis: Contractor shall
perform a comparative analysis and justification of fiscal year Installation/Activity requirements and the
environmental cost estimates to assist with accuracy and integrity of budget justifications and other various
environmental data submissions. These analyses will allow real-time, integrated responses to high-priority, short-
notice tasks. Contactor shall prepare and update various current year documents that assist with tracking and
analyzing current year requirements to ensure timely execution and program management efficiencies.

Deliverables:
e Installation current year requirements request templates
o Contractor shall prepare 9 templates (one for each installation: Columbus, Richmond, New
Cumberland, Tracy, Philadelphia, Pacific, Battle Creek, DLA Energy, and Curtis Bay Depot)
e Requirements request/CTC estimate comparative analysis for 9 DLA Installations (Columbus,
Richmond, New Cumberland, Tracy, Philadelphia, Pacific, Battle Creek, DLA Energy, and Curtis Bay
Depot)
o Contractor shall prepare 9 draft analyses
o  Contractor shall prepare 9 draft final analyses incorporating CTC input
o Contractor shall conduct teleconferences with each PM (9 total) to discuss analysis
o Contractor shall prepare -9 final analyses incorporating PM input
e  Monthly internal DERA and BRAC Executive Summaries
o  Contractor shall track information continuously and shall prepare 1 DERA and 1 BRAC
executive summary monthly
e Current year Spend Plan development and updates
o Contractor shall develop one spend plan for DERA annually utilizing government data input
o Contractor shall assume 6 updates to the Spend Plan annually
¢ Monthly Obligation Reports
o Contractor shall prepare a monthly obligation report for both DERA and BRAC

Task 1.3: Requirements Justification and Program Objective Memorandum (POM) Submission Preparation:

The Contractor shall provide support to liaise between DS-E and DLA Financial Operations (J8), and the Office of
the Under Secretary of Defense (OUSD) to identify required timelines, formats, other restoration financial
requirements, and annual restoration program management reviews. Analytical support is required to disseminate
information to DLA Installations and to facilitate DS-E and Installations’ responses to routine or short-notice
resourcing drills, to include responses to various internal and external environmental restoration data calls.
Contractor personnel shall maintain valid CAC to facilitate access to DENIX and KBCRS.

Deliverables:
e Up to 6 Select Native and Programming (SNaP) data call submissions
o  Contractor shall reconcile and convert CTC estimates into SNaP format and aligned with
budgetary constraints for input into SNaP database up to 6 times annually
e Four Knowledge Based Corporate Reporting System (KBCRS) data call submissions
o  Contractor shall reconcile and convert CTC estimates into KBCRS format for input into
KBCRS database 4 times annually
o  Contractor shall reconcile and convert CTC site data into KBCRS format for input into
KBCRS database 2 times annually
¢ Reconciliation of KBCRS environmental site data with the annual CTC data, SNaP, KBCRS, and the
DLA financial statement
o Contractor shall reconcile annually information across the CTC, SNaP, KBCRS, and DLA
financial statements in preparation for the Annual Report to Congress
e Four Installation Restoration Program (IRP) Management Reviews
o Contractor shall develop IRP management reviews that present DLA’s current progress
against various performance metrics as well as present program successes and challenges to
DLA Management and OUSD two times annually.
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Task 1.4: Prior Year Unliquidated Obligation (ULO) Reconciliation Efforts and Collecting/Analyzing Data:

The contractor shall support the reconciliation efforts by validating all prior fiscal year ULOs and drawdown as
possible. Working with DLA Financial Operations, DFAS, and Service Centers support staff will track the progress
of various environmental restoration projects. Contractor staff shall update the categories of restoration data being
captured and assess methods for presenting data that best identify DLA DS-E areas of concern.

Deliverables:
o DERA and BRAC End of Month (EOM) Report Analysis
o  Contractor shall analyze system reports for input into monthly report
e DERA and BRAC Monthly Reconciliation Progress Report and Slides
o Contractor shall utilize analysis from above to prepare draft monthly reports for both DERA
and BRAC (2 reports monthly)
o  Contractor shall prepare slides for briefing input for both DERA and BRAC monthly reports
(assume preparation of 2 slides each for DERA and BRAC depicting reconciliations)

Task 1.5: HQ DLA Environmental Liabilities Reporting

Contractor support staff shall assist DS-E with quarterly EL data calls, standard disclosure, and financial analysis
utilizing data from various systems and databases, annual CTC estimates, and other sources. Contractor shall also
review current OSD policy in this area to ensure understanding of any policy changes and to make appropriate
adjustments to numbers and narrative, and meet all DLA and OSD reporting deadlines. Contractor shall provide
updates to the DS-ER EL Quarterly Reporting Desktop Reference as processes and procedures evolve and change.

Deliverables:
e Four DLA EL quarterly reporting data calls
o Contractor shall analyze system reports to provide critical updates to the General Fund
quarterly EL data call
e Four DLA EL quarterly reporting variance analyses
o  Contractor shall utilize the CTC executive summary and the EL quarterly data call as well as
system reports to prepare a draft quarterly EL variance analysis
o Contractor shall participate in quarterly variance analysis reviews
e Two DLA EL quarterly reporting standard disclosures
o Contractor shall prepare a draft narrative utilizing OSD and DLA guidance twice annually
e Up to 4 updates to the DS-ER EL Quarterly Reporting Desktop Reference
o Contractor shall revise and update the DS-ER Quarterly EL Reporting Desktop Reference as
DLA financial reporting processes and procedures change.

Task 1.6: Miscellaneous Support

The Contractor shall provide ancillary support to include, but not limited to support to various program management
reviews, reconciliation support data tables and slides, gathering and submittal of data to the Annual Report to
Congress, environmental database information review and analysis, meeting attendance on behalf of DS-E and other
activities to support the restoration program.

Deliverables:
o Deliverables as assigned by DS-E Restoration Team Lead
o  Contractor shall assume preparation of 5 briefings annually consisting of approximately 6
slides/briefing pages
o  Contractor shall assume preparation of 1 analytical report monthly
e  Meeting minutes as required
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o  Contractor shall assume participation in and preparation of meeting minutes for 75 meetings

annually

o Meetings will be conducted at DLA or by teleconference
o Support up to one data gathering meeting for Tracy in Sacramento, California (CA), and
prepare a meeting summary

Task 1 Performance Objectives

Requirement

Monitoring Method

Documentation

1.1 Meeting Minutes

-Minutes delivered within five (5)
business days.

-Necessary rework accomplished
within two (2) days.

-Periodic Inspection

-Customer Feedback (Quarterly)

1.2 Requirements Request/CTC Comparative
Analysis

-Delivered on schedule.

- Necessary rework accomplished
within five (5) days.

-Periodic Inspection

-Customer Feedback (Quarterly)

1.3 KBCRS and SnaP Budget Submissions

-Delivered on schedule.

- Necessary rework accomplished
within five (5) days.

-Periodic Inspection

-Customer Feedback (Quarterly)

1.4 End of Month Reports Analyses and Tri-
Annual Reviews

-Delivered on schedule.

- Necessary rework accomplished
within five (5) days.

-Periodic Inspection

-Customer Feedback (Quarterly)

1.5 Quarterly EL Data Calls, Variance
Analyses, and Standard Disclosures

-Delivered on schedule.

- Necessary rework accomplished
within two (2) days.

-Periodic Inspection

-Customer Feedback (Quarterly)

1.6 Ad Hoc Program Management Briefings
and Analytical Reports

-Delivered on schedule.

- Necessary rework accomplished
within five (5) days.

-Periodic Inspection

-Customer Feedback (Quarterly)

Task 2: Annual Cost to Complete Current Year Requirements

The Defense Logistics Agency (DLA) has made great strides in their program to capture ELs. The Department of
Defense (DoD) requires Services and Agencies to annually estimate and report their future ELs. Asbestos costs for
approximately 7,114 buildings and structures will be estimated annually and included in DLA’s CTC. General
Equipment closure requirements will be estimated annually in accordance with DoD FIAR Guidance. Corrective
action costs for a total of approximately 165 sites will be estimated annually and included in DLA’s CTC. In
addition, closure costs for a total of approximately 5,707 Aboveground Storage Tanks (ASTs) and Underground
Storage Tanks (USTSs), along with 667 pipelines, located at approximately 377 Defense Fuel Supply Points (DFSPs)
will also be included. A list of installations and their associated known tanks and pipelines, RECONCILED AS
DESCRIBED IN SECTION 2.3, is provided in Appendix A for tanks and Appendix B for pipelines.

Headquarters provides this support for the following nine LA Installations/Activities:

Curtis Bay Depot New Cumberland Columbus
Defense Reutilization and Marketing Service Battle Creek | San Joaquin Tracy Richmond
DLA Strategic Materials DLA Energy Philadelphia
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Steps to conduct DLA’s annual CTC process can be divided into four tasks:
Program Management

CTC Training and SOP Updates

CTC Data Gathering and Environmental Cost Estimating

CTC Reporting

Additional related tasks include

Site ID Process Support

e EL Audit Support

e RPM, OSD, and E2DMS Support
e RACER Support

Task 2.1 Program Management

Task 2 Program Management requirements include overall project management, communication with Program
Managers and scheduling. The Contractor shall plan and conduct regular meetings and conference calls with the
DLA DS-E Restoration Team and provide a weekly status update for the project, which also should contain
summaries of any meetings held that week. The Contractor shall also prepare and deliver a CTC kick-off briefing. In
addition, the Contractor shall prepare a summary of the Lessons Learned for the CTC effort at the completion of the
task order period of performance. The Lessons Learned will be discussed with DLA DS-E at the end of the FY
effort.

Deliverables:
e  Project status updates with meeting summaries, up to 60 annually
e Lessons learned summary report based upon work conducted during the CTC
o  Meeting summary documenting teleconference discussion with DLA to discuss lessons learned

Task 2.2 CTC Training and SOP Updates

Each CTC cycle begins with an evaluation of any new policy or guidance set forth by the Office of the Secretary of
Defense (OSD) or other government entities that may be applicable to EL reporting. The Contractor shall perform
this evaluation, review and update DLA's CTC SOPs appropriately based on any relevant policy and guidance
revisions, and incorporate audit readiness findings and recommendations. These changes will then be incorporated
into the EL Training developed to train Installation Program Managers and others who review and approve all CTC
documentation and financial statements, as applicable.

Deliverables:

Report of applicable changes to policy and guidance (up to 3 reports annually)

e Updates to SOPs ( 2 SOP updates annually)

e Updates to training (1 training update annually)

e EL Training (Conduct EL Training in conjunction with data gatherings - up to 5 training courses)

Task 2.3 CTC Data Gathering and Environmental Cost Estimating

This task is conducted to gather information and create cost estimates for all DLA’s ELs, including CONUS and
OCONUS Corrective Action and Closure sites following SOPs generated in Task 2. Applicable reports are obtained
and reviewed, and interviews are conducted with DLA Program Managers, Service Centers, and remediation
contractors to determine appropriate assumptions / requirements for anticipated out-year activities at each site,
including both closure and corrective action. For Closure sites, parameters required for estimating such as tank
identification and tank capacity, are obtained from DLA’s Enterprise Business System (EBS) annually.
Reconciliation of the current EBS data set to the previous years’ data set is conducted to provide a year-over-year
comparison. Data gaps in EBS that are deemed nonessential for estimating are handled via standard assumptions
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(e.g., estimate all tanks as steel tanks as approximation if tank construction material is not available). These standard
assumptions are documented in the Cost Estimating Rules of Thumb and approved by DLA prior to estimating.

At the conclusion of data gathering, up to 165 Assumption/Requirement documents shall be created to include the
following sites:
e Up to 144 Assumption/Requirement documents for CONUS corrective action sites
e Up to 10 Assumption/Requirement documents for OCONUS corrective action sites
e One Assumption/Requirement document for OCONUS tank closures (includes tanks located in up to 15
countries)
e 10 Assumption/Requirement documents for CONUS tank closures (organized by DFSP and grouped into
one Assumption/Requirement document per 10 EPA Regions)
Upon approval of the draft Assumption/Requirement documents by DLA, the requirements contained in the
Assumption/Requirement documents are used to generate EL estimates utilizing RACER cost estimating software in
accordance with the DLA-approved SOPs.

Travel
Contractor shall conduct 10 trips to DLA Installations/Activities to perform Data Gathering as follows:

e 1 trip to Sacramento, CA (for Tracy) (Assume 2 personnel, 2 days)

e 1trip to New Cumberland, PA (Assume 2 personnel, 3 days)

e 1 tripto Richmond, VA (Assume 2 personnel, 3 days)

e 1trip to Columbus, OH (Assume 2 personnel, 3 days)

e 1 trip to Curtis Bay, MD (Assume 2 personnel, 3 days)

e 5Sitrips to DLA Headquarters (Assume 3 personnel, 4 days for each trip)

Contractor shall travel to 3 DLA Installations/Activities to perform estimate Validation as follows:

e 1 trip to Sacramento, CA (for Tracy) (Assume 2 personnel, 2 days)
e 2 tripsto DLA Headquarters (Assume 3 personnel, 4 days for each trip)

Deliverables:

Data Gathering Memorandum for each installation for the 9 installations/activities (up to 60)

e Draft CTC Assumption/Requirement Documents (up to 165) for the 9 installations/activities

e Draft Final CTC Assumption/Requirement Documents (up to 165) for the 9 installations/activities

e Final Assumption/Requirement Documents (reflecting DLA comments - up to 165 document amendments)

Task 2.4 — CTC Reporting

Upon completion of the data gathering and cost estimating process, the Contractor shall prepare a financial roll-up
and Executive Summary for each Installation/Activity and fund. Each Installation Executive Summary must be
compiled by the Contractor into a fund Level Summary for financial reporting purposes and for the development of
environmental financial input into three Notes on DLA's financial statement (Notes 11, 14 and 16). In addition, site
and fund-level comprehensive audit files are generated for retention by the DLA program managers.

Deliverables:

o Draft Installation Executive Summary for each Installation/Activity with financial roll-ups (up to 9)
Final Installation Executive Summary for each Installation/Activity with financial roll-ups (up to 9)
Draft Fund-Level Executive Summaries with financial roll-ups (up to 4)

Final Fund-Level Executive Summaries with financial roll-ups (up to 4)
Site Level Audit files (up to 136)

Installation Level Audit file for each Installation/Activity (up to 9)
Fund Level Audit files (up to 4)
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Task 2.5 — Site Identification (ID) Process Support

To ensure completeness in identifying and estimating the CTC for the Agency’s ELs, DLA is designing and
implementing a new process, known as the DLA Site ID Process. This process will be conducted annually to
generate a complete inventory of ELs and Potential ELs for inclusion in the CTC. DS-E requires support in
maintaining and updating process documents and SOPs, managing and compiling data received from field locations
on environmental events, and organizing input for the EL determination made by the DS-ER Team Lead.

Deliverables:
e Update to SOP (1 SOP update annually)
e Update to DS-E Environmental Event Repository to include all environmental events reported within the
month (assume no more than 150 environmental event reports annually)
e  Summary Report of Monthly DLA Environmental Events (12 annually)
e Recommendations report containing draft EL determinations on all environmental events within the DS-E
Environmental Event Repository (two Recommendations reports annually)

Task 2.6 — Environmental Liabilities Audit Support

In accordance with the Department of Defense Financial Improvement and Audit Readiness Guidance, dated March
2013, DLA continues to make progress towards its goal of achieving end-to-end audit readiness. Both the Site ID
and CTC processes are critical components of the DLA Environmental Liabilities Management (ELM) Business
Process Cycle, and both processes will be an ongoing focus of audit readiness, assertion, and sustainment efforts.
DS-E requires support in responding to information requests posed by the auditors, reviewing reports and other
documentation produced as part of DLA’s audit readiness efforts to determine impacts to the Site ID and CTC
processes, and participating in meetings to discuss information requests as well as findings and recommendations
from the audit.

Deliverables:

e  Provide written responses to up to 20 information requests posed by auditors

e Review drafts and provide comments for up to 15 documents and reports that result from the DLA audit
readiness effort and independent public accountant (IPA) audit efforts that directly impact DLA’s
management and reporting of its environmental liabilities

e  Provide meeting summaries for up to 40 meetings with the ELM team, external auditors, and Business
Process Owners as appropriate for the propose of streamlining and improving audit readiness efforts,
communications, and processes

e  Provide support to the annual update of the Process Cycle Memorandum (PCM).

Task 2.7 — Restoration Program Manager (RPM), OSD and E2DMS Support

DS-ER conducts Restoration Program Manager (RPM) meetings to facilitate selection of efficient and cost-effective
corrective actions, thereby reducing costs and time to clean up sites. These meetings compliment the annual cost to
complete (CTC) process and vice versa, as the information gained in each effectively feeds into the other. DS-ER
requires support in providing technical representation at these meetings for Defense Distribution Center Tracy,
Defense Supply Center Richmond, and Curtis Bay Depot. Concurrently, the importance of DS-ER’s involvement in
OSD meetings pertaining to environmental policy and guidance, CTC procedure updates, and budgetary system
subcommittees continues to increase. Support in reviewing OSD policy and guidance applicable to ELM and
participating in OSD meetings is required. DS-E is in the process of acquiring a new data system solution (E2DMS)
to facilitate comprehensive agency-wide environmental management. Support is required in administering the system
and in uploading CTC information.

Deliverables:
e Review drafts of up to four OSD guidance documents related to technical issues (such as vapor intrusion)
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and/or OSD policy involving restoration such as draft DoD Instructions, draft CTC Update Procedures, etc.,
and prepare written comments delineating findings and conclusions on policy and guidance reviews (up to

four total)

e Provide technical meeting support (up to eight meetings) at meetings such as KBCRS Subcommittee and
CTC Subcommittee to discuss comments and recommendations, and prepare meeting summaries for each

meeting.

e  Support up to four RPM meetings for Tracy in Tracy in Sacramento, California (CA), and prepare meeting

summaries for each meeting

e  Support up to two RPM meetings for Richmond in Richmond, Virginia (VA), and prepare meeting

summaries for each meeting

e Summary Report of data uploads to E2DMS — one annually

Task 2.8 RACER Support

DLA uses Remedial Action Cost Engineering and Requirements (RACER) cost estimating software for
preparation of the Agency’s CTC. RACER, a parametric cost estimating tool developed specifically for
environmental remediation and restoration projects, is validated and accredited for use in preparing CTC estimates.
The development and maintenance of the software is managed and funded by a RACER Steering Committee (RSC)
and Technical Review Group (TRG) with representatives participating from various federal agencies including DLA.
DS-ER requires support in providing software testing and review, attending RSC and TRG meetings along with the
DLA representative, and providing RACER training to DLA Program Managers (PM) to assist with their review of

the CTC.

Deliverables:

e  Support software beta testing on-site at AECOM’s facility in Denver, Colorado (CO) (two personnel) and

provide testing results

e Conduct up to two one-day DLA-specific RACER training classes to facilitate PM understanding and review of
the CTC cost estimates. Prepare and provide training materials
e Attend and provide meeting summaries: 1 RSC and 1 TRG meeting. Assume travel to Washington DC for 1

traveler for 2 days for each meeting.

e Review and provide written comments on up to 30 software work plans and reports.

Task 2 Performance Objectives

Requirement

Monitoring Method

Documentation

2.1 Meeting Minutes

-Minutes delivered within five (5)
business days.

-Necessary rework accomplished
within two (2) days.

-Periodic Inspection

-Customer Feedback (Quarterly)

2.2 SOP Updates

-Delivered on schedule.

- Necessary rework accomplished
within five (5) days.

-Periodic Inspection

-Customer Feedback (Quarterly)

2.3 Draft and Final Assumption Documents

-Delivered on schedule.

- Necessary rework accomplished
within five (5) days.

-Periodic Inspection

-Customer Feedback (Quarterly)

2.4 Audit Files

-Delivered on schedule.

- Necessary rework accomplished
within five (5) days.

-Periodic Inspection

-Customer Feedback (Quarterly)
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2.5 Update DS-E Environmental Event -Updates processed timely and -Periodic Inspection
Repository. summary delivered on schedule.

- Necessary rework accomplished
within five (5) days.

2.6 Provide written responses to information | -Delivered on schedule. -Periodic Inspection
requests from auditors.

- Necessary rework accomplished -Customer Feedback (Quarterly)
within five (5) days.
2.7 Review drafts of OSD guidance -Delivered on schedule. - Periodic Inspection
documents.
- Necessary rework accomplished -Customer Feedback (Quarterly)

within five (5) days.

2.8 Review and provide written comments on | -Delivered on schedule. - Periodic Inspection
software work plans and reports.

within five (5) days.

Task 3 (OPTION): Environmental Liabilities Audit Sustainment Support

DLA is currently hosting an Independent Public Accountant (IPA) who is engaged to conduct the Fiscal Year 2017
Financial Statement audit. Additional IPA engagements are anticipated annually in the future. DS-E requires on-site
contractor support to assist and coordinate DS-E’s engagement with the IPA, Audit Response Support (ARS) team,
and DS-A. DS-E is required to respond to IPA requests within specified time periods, ranging from 24 to 72 hours,
through the ARS and DS-A. Responses are submitted via the on-line document repository known as the RC Tool.
Contractor shall be eligible to receive and maintain a valid CAC in order to facilitate access to the RC Toll and DLA
IT resources.

Deliverables:

e  Provide written responses to up to 100 information requests posed by auditors

e Review drafts and provide comments for up to 75 documents and reports that result from the DLA audit
readiness effort and independent public accountant (IPA) audit efforts that directly impact DLA’s
management and reporting of its environmental liabilities

e  Provide meeting summaries for up to 200 meetings with the ELM team, external auditors, and Business
Process Owners as appropriate for the propose of streamlining and improving audit readiness efforts,
communications, and process Coordinates

e Coordinate and finalize the annual update of the Process Cycle Memorandum (PCM).

Task 3 Performance Objectives

Requirement Performance Objective Surveillance Method
3.0 Review and provide written -Delivered on schedule. -Periodic Inspection
responses, comments, summaries, and
annual update to referenced -Necessary rework accomplished | -Customer Feedback (Quarterly)
documents. within five (5) days.

3.0 Additional Instructions

All data required, used or otherwise handled remains the property of the government. Any database software
developed as part of this delivery order becomes the property of the Government. The Government retains the rights
to all intellectual property purchased or developed through this effort. The Contractor may not use datasets or other
materials produced under this delivery order without written consent of the COR. All data, reports, and other

-Customer Feedback (Quarterly)

- Necessary rework accomplished -Customer Feedback (Quarterly)
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materials produced under this delivery order are the property of the Government and are not to be released by the
Contractor without written approval from the COR.

The Contractor shall maintain a project file for two calendar years from the date of project completion.

Distribution / Release Limitation Statements. All data provided to the contractor by the Government and/or
developed by the contractor for the Government shall be protected from disclosure in accordance with the markings
contained thereon. All other information relating to the items to be delivered or services to be performed under this
task may not be disclosed by any means without prior approval by the Government.

A-E Manpower Reporting. The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs)
operates and maintains a secure Army data collection site where the A-E will report ALL A-E manpower (including
sub A-E manpower) required for performance of this contract. The contractor is required to completely fill in all the
information in the format using the following web address https://cmra.army.mil . The required information includes:

(1) Contracting Office, Contracting Officer, Contracting Officer’s Technical Representative;

(2) Contract number, including task and delivery order number; (3) Beginning and ending dates covered by reporting
period,;

(4) A-E name, address, phone number, e-mail address, identity of A-E employee entering data;

(5) Estimated direct labor hours (including sub-A-E);

(6) Estimated direct labor dollars paid this reporting period (including sub-contractor);

(7) Total payments (including sub-contractor);

(8) Predominant Federal Service Code (FSC) reflecting services provided by A-E (and separate predominant FSC for
each sub-contractor if different);

(9) Organizational title associated with the Unit Identification Code (UIC) for the Government Requiring Activity
(10) Locations where A-E and sub-contractors perform the work (specified by zip code in the United States and
nearest City, Country, when in an overseas location, using standardized nomenclature provided on website);

(11) Presence of deployment or contingency contract language, and,

(12) Number of A-E and sub-contractor employees deployed in theater this reporting period (by country). As part of
its submission, the A-E will also provide the estimated total cost (if any) incurred to comply with this reporting
requirement. Reporting period will be the period of performance not to exceed 12 months ending September 30 of
each Government fiscal year and must be reported by 31 October of each calendar year.

Access and Security. Entry to DLA facilities requires the following: current vehicle registration, proof of insurance,
valid driver's license for the vehicle driver, and picture identification for other personnel. The Government will not
be responsible for damages due to delay/stoppages caused by failure to comply.

4.0 Period of Performance

5.1 The base performance period is one (1) year. The period of performance will begin upon written notification of
the contract award. The approximate period of performance for the base is as follows:

e 01 April 2017 — 31 March 2018

5.2 Optional Services: This order includes four (4) optional periods for a continuation of the services for Tasks 1 -3
stated above. Each option is for an additional one (1) year of services as follows:

Option Year1 01 April 2018 — 31 March 2019
Option Year 2 01 April 2019 — 31 March 2020
Option Year 3 01 April 2020 — 31 March 2021
Option Year 4 01 April 2021 — 31 March 2022

5.0 Points of Contact

Emily Schiffmacher, Contracting Officers Representative


https://cmra.army.mil/

U.S. Army Corps of Engineers, Baltimore District
ATTN: CENAB-EN-HM (Emily Schiffmacher)
10 South Howard Street

Baltimore, MD 21201

410-962-3253
Emily.N.Schiffmacher@usace.army.mil

Kevin Kivimaki, Environmental Restoration Division Chief
DLA Installation Support

Environmental Management

703-767- 6239

Kevin.kivimaki@dla.mil

All invoices and monthly reports shall be sent to:

U.S. Army Corps of Engineers, Baltimore District
ATTN: CENAB-EN-HM (Stephen Wood)

10 South Howard Street

Baltimore, MD 21201
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INSTRUCTIONS TO OFFERORS

Proposal Submission Instructions

Technical and price proposals shall be separate documents and shall consist of the two (2) volumes. Note: The
technical proposal shall not contain any pricing information.

a. Volume 1:

i)

i)

i)

Factor I: Technical: (38 page limitation excluding Factor 1l (Management), table of contents, schedule,
and cover page) Text should be size 12 font, single spaced. Page and font limitations do not apply to
charts, tables, and figures, but font must be legible. The technical proposal shall address the proposed
approach to meeting the requirements of the Performance Work Statement (PWS). The technical
proposal shall address the following elements:

*  Proposal shall explain Offeror’s technical approach to accomplishing the goals, objectives, and
requirements of the Performance Work Statement (PWS) including a comprehensive project
communication approach for coordination with USACE and DLA, and risk management with
identification of potential risks associated with, and contingencies for the proposed technical
approach.

*  The proposal shall include an activity-based project schedule that outlines activities and milestones
defined at the appropriate detail level and logically sequenced to support and manage completion
of the performance objectives in this contract, including completing work within 12 months of
contract award date.

Factor I1: Management: (5 page limitation excluding Factor | (Technical), table of contents, key
personnel information (resumes) and cover page). Text should be size 12 font, single spaced. Page and
font limitations do not apply to charts, tables, and figures, but font must be legible. The Management
Plan shall provide an approach to manage and execute the contract. The management plan shall
address the following elements:

»  Proposal shall identify key personnel and provide resumes citing their qualifications and
experience working on similar projects.

Volume shall be submitted in one (1) original and three (3) hard copies and two (2) electronic copies.
The electronic copy should be in a CD-ROM format.

b. Volume 2: Price

The Price Proposal shall be provided in one (1) original and one (1) electronic copy, submitted in a
separate envelope apart from the technical proposal.

Volume 2 should include any assumptions used in the pricing associated with the technical aspects of
completing the work.

Pricing shall be provided on a firm fixed basis according to the contract line item numbers (CLIN)
outlines in this solicitation.

The following elements shall be addressed in the price proposal for each CLIN and contract year:

Direct Cost:



c)

d)
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(a) Labor (furnish a detailed breakdown on labor costs to include level of effort and wage rate
for each proposed job title)

(b) Equipment and Material Costs (provide breakdown of equipment and material costs and
documentation for expenses over $1,000.00)

(c) Travel (provide support documentation and detail)

Other Direct Costs (with detail and support):

(a) Any other multipliers on Direct Costs (G&A, OH, etc.)
(b) Proposed profit

v) Milestone payment schedule shall include the following:
* The proposed performance based payment event
* The proposed payment amounts

vi) Organizational Conflict of Interest (OCI): Pursuant to Federal Acquisition Regulation (FAR) Subpart
9.5, all potential or real Organizational Conflicts of Interest (OCI)’s must be identified and evaluated as
early in the acquisition. The offeror shall provide a certification that to the best of its knowledge and
belief, that it is not aware of any existing potential organizational conflict of interest. If the offeror is
aware of any existing potential organization conflict of interest, the contractor shall provide disclosure
of the potential organization conflict of interest and a mitigation plan in its proposal for evaluation by
the Government. If the Contracting Officer determines that a potential conflict exists, the offeror shall
not receive award unless the OCI is resolved. All OCls that may arise during the performance of this
effort shall be disclosed to the Government as soon as identified.

Past Performance: No information is required to be submitted by the Offeror; however offerors may provide

performance evaluations, assessments, reviews, letters of recommendation, etc. from previous similar projects
performed in the last three (3) years. The Government may use data in Governments, the Past Performance
Information Retrieval System, and through interviews with personnel familiar with the contractor and their
current and past performance.

Reference Documents Access: A CD providing supporting documents will be provided via AMRDEC following
the issuance of this solicitation to interested vendors*.

*Interested vendors should provide their email address to the contract specialists identified in this
solicitation, (Ms. Anika Hillaire), to receive the supporting documents.

Proposal Submittal: Offers shall be prepared in accordance with these instructions, providing all required
information in the format specified. If any exceptions or deviations to the solicitation requirements are taken,
these exceptions shall be clearly noted in the offeror’s cover letter. Offeror shall submit one (1) original
package hard copy (including both technical and price proposal), three (3) copies of the technical proposal, two
(2) electronic copies of the technical proposal and one (1) original and one (1) electronic copy of the price
proposal. Please make sure all sections are clearly defined and the packages are clearly marked.

The written proposals are due 27 February 2017, at 10:00 a.m. (EST) and should be mailed in sufficient time to
meet the due date specified above. The contractor is responsible for ensuring receipt.

Baltimore District, Corps of Engineers
Attn: Ms. Anika Hillaire, CENAB-CT-A
10 South Howard Street, Rm. 7000
Baltimore, MD 21201-1715
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EVALUATION CRITERIA

The award will be made based on the best overall (i.e. best value) proposal that is determined to be the most
beneficial to the Government, with appropriate consideration given to the four (4) evaluation factors: Technical,
Management, Past Performance, and Price. The overall relative importance of the factors is as follows:

* The Technical factor is more important than the Management factor.
» The Management factor is more important than the Past Performance factor.
* The non-price factors, when combined are significantly more important than Price.

To receive consideration for award, a rating of no less than “Acceptable” must be achieved for the Technical and
Management factor. Offerors are cautioned that the award may not necessarily be made to the lowest cost offered.

The evaluation approach for the factors is as follows:

a)

b)

d)

Technical Factor:

The Technical Factor will be evaluated for the extent to which the Offeror demonstrates an understanding of
the work required by the PWS including a comprehensive project communication approach for coordination
with USACE, and DLA; an understanding of Best Management Practices for IRP project; and risk
management with identification of potential risks associated with, and contingencies for the proposed
technical approach.

Management Factor:

Qualification of Personnel: Identification of proposed key personnel with definition of roles and
responsibilities;

Personnel Experience and Education: Resumes of Proposed Key personnel that demonstrate a minimum
education and experiences with similar IRP work;

Ability to manage multiple sites.

Past Performance: Past performance will be evaluated to determine a confidence assessment, based on quality,

timeliness and cost control, in successfully accomplishing the contract requirements.

Price: Total and individual prices will be analyzed using any of the various price analysis techniques allowed by
FAR 15.404-1 (b). Proposals will be evaluated to determine if they are fair and reasonable.

Price will also be evaluated for completeness (whether the proposal reflects a thorough understanding of the
PWS, as proposed in accordance with the Army provided contract line item numbers (CLINSs) on a firm-
fixed basis; includes a payment milestone schedule, and provides a total project price for the base and all
option periods).

Adjectival Ratings

For Factors | (Technical) and Il (Management), the evaluated Factors will receive one of the following ratings:
Outstanding, Good, Acceptable, Marginal or Unacceptable, defined as follows:

Outstanding: Proposal meets requirements and indicates an exceptional approach and understanding of the
requirements. Strengths far outweigh any weaknesses. Risk of unsuccessful performance is very low.
Good: Proposal meets requirements and indicates a thorough approach and understanding of the
requirements. Proposal contains strengths which outweigh any weaknesses. Risk of unsuccessful
performance is low.
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«  Acceptable: Proposal meets requirements and indicates an adequate approach and understanding of the
requirements. Strengths and weaknesses are offsetting or will have little or no impact on contract
performance. Risk of unsuccessful performance is no worse than moderate.

« Marginal: Proposal does not clearly meet requirements and has not demonstrated an adequate approach and
understanding of the requirements. The proposal has one or more weaknesses which are not offset by
strengths. Risk of unsuccessful performance is high.

« Unacceptable: Proposal does not meet requirements and contains one or more deficiencies. Proposal is
unawardable.

b) For Factor Il (Past Performance), the evaluated Factor will receive one of the following ratings:

»  Substantial Confidence: Based on the offeror’s performance record, the Government has high expectation
that the offeror will successfully perform the required effort.

« Satisfactory Confidence: Based on the offeror’s the Government has a reasonable expectation that the
offeror will successfully perform the required effort.

» Limited Confidence: Based on the offeror’s performance record, the Government has no expectation that
the offeror will be able to successfully perform the required effort.

* No Confidence: Based on the offeror’s performance record, the Government has no expectation that the
offeror will be able to perform the required effort.

»  Unknown Confidence (Neutral): No performance record is available or the offeror’s performance record
is so sparse that no meaningful confidence assessment rating can be reasonably assigned.

c) Supportive narrative comments citing strengths, weaknesses and deficiencies as well as other special
considerations in conjunction with the adjectival rating awarded for each applicable Factor. These terms are
defined as follows:

«  Strength - Any aspect of a proposal that has merit or exceeds specified performance or capability
requirements in a wary that will be advantageous to the Government during contract performance.

»  Weakness - A flaw in a proposal that increases the risk of unsuccessful contract performance.

»  Deficiency - A material failure of a proposal to meet a Government requirement or a combination of
significant weaknesses in a proposal that increases the risk of unsuccessful contract performance to an
unacceptable level.

2. Discussions
The Government intends to award this contract without discussions. At the discretion of the Contracting Officer,

discussions may be conducted with all offerors. The Contracting Officer will provide additional instructions with the
notification.
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ASP
Contract/Solicitation No. W912DR-17-R-0019
Quality Assurance and Surveillance Plan
Defense Logistics Agency (DLA) Headquarters - Fort Belvoir
DLA Installation Support Environmental Management and Annual Cost-to-Complete (CTC)
Restoration Team Program Support

1.0 Overview.
11 Introduction. This performance-based Quality Assurance Surveillance Plan (QASP) sets forth the

procedures and guidance that the Contracting Officer’s Representative (COR) will use in evaluating the technical and
quality performance of the Contractor in accordance with the terms and conditions of the scope of work. A copy of
the signed final plan will be furnished to the Contractor so that the Contractor will be aware of the methods that the
COR will use in evaluating performance of this contract.

1.2 Purpose. The purpose of the QASP is to assure that the performance of specific activities and the
completion of project milestones are accomplished in accordance with all requirements set forth in the PWS and
outlined in the Project Management Plan (PMP) strategy for Army Quality Assurance. This QASP describes the
mechanism for documenting noteworthy accomplishments or discrepancies for work performed by the Contractor.
Information generated from COR’s surveillance activities will directly feed into performance discussions with the
Contractor. The intent is to ensure that the Contractor performs in accordance with performance metrics set forth in
the contract documents, the Army receives the quality of services called for in the contract, and the Army only pays
for acceptable services received.

The QASP is intended to accomplish the following:

1. Define the role and responsibilities of participating Army officials.

2. Define the key milestones, deliverables, and standards that will be assessed.

3. Describe the surveillance methodology that will be employed by the Army in assessing the Contractor’s
performance.

4. Describe the surveillance documentation process and provide copies of the forms that the Army will
use in evaluating the Contractor’s performance.

5. Outline quality assurance procedures to be employed by the Government during performance of this
task order to confirm that the site characterization is conducted utilizing proper procedures and in
accordance with the approved work and safety plans.

6. Define Exceptional, Very Good, Satisfactory, Marginal, and Unsatisfactory performance standards for
key milestones, deliverables, and standards

7. Outline corrective action procedures

8. Describe payment procedures.

2.0 Roles and Responsibilities of Quality Assurance Army Officials.

2.1 Contracting Officer. The Contracting Officer (KO) has overall responsibility for overseeing the
Contractor’s performance. The KO is responsible for the day-to-day monitoring of the Contractor’s performance in
the areas of contract compliance, and contract administration; reviewing the COR’s assessment of the Contractor’s
performance; and resolving all differences between the COR’s assessment and the Contractor’s assessment of
performance. It is the KO that assures the Contractor receives impartial, fair, and equitable treatment under the
contract. tamara.a.wright@usace.army.mil. Questions for the KO should be directed to the assigned USACE
Contracting Specialist, Anika Hillaire.
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2.2 Contracting Officer Representative (COR). The Contracting Officer’s Representative (COR) is
responsible for technical administration of the project and assures proper Army surveillance of the Contractor’s
performance. The COR is responsible for monitoring, assessing, recording, and reporting on the technical
performance of the Contractor on a day-to-day basis. The COR for this contract is Emily Schiffmacher at the U.S.
Army Corps of Engineers (USACE), Baltimore District, (410) 962-3253, Emily.Schiffmacher@usace.army.mil.
Questions for the COR should be directed to the assigned USACE Project Manager, Steve Wood, at (717) 817-
5871. Stephen.C.Wood@usace.army.mil

2.3 Technical Expertise and Subject Matter Experts. The KO and COR may call upon the technical
expertise of other Army Officials and subject matter experts (SME) as required. These Army Officials and SMEs
may be called upon to review technical documents and products generated by the Contractor. For this contract, the
following Army Officials and SMEs have been identified:

DLA-Environmental Kevin Kivimaki, DLA

Project Manager
DLA-Environmental Denee Cremeans, DLA Installation Support
USACE, Baltimore District Steve Wood

NAB Project Manager

USACE, Baltimore District Emily Schiffmacher
COR
USACE, Philadelphia District Vince Grassi

Health and Safety

If additional Army Officials and SMEs are identified as work progresses, the QASP will be modified to
capture this information.

3.0 Methods for Performance Assessment.

3.1 Key Milestones/Deliverables to be assessed. The following milestones and associated deliverables will be
evaluated in accordance with this QASP:

«  Approval of the Final Project Management Plan (PMP) and Quality Assurance Surveillance Plan (QASP)
e Current-Year Requirements and Environmental Cost Estimates Analysis

e Annual Cost to Complete Current Year Requirements

« Environmental Liabilities Audit Sustainment Support

3.2 Additional Surveillance Activities. Additional Government surveillance activities may include, but are
not limited to, the following:

e Review and approval of meeting minutes from Kickoff Meetings, Deep Dive Sessions, Technical
Review Board meetings (if required) or Public Involvement Meetings, etc.

Review of Weekly Reports

Review of data deliverables.

Oversight of field work activities.

Review of uploaded electronic deliverables.

Review of the Contractor’s quality control documentation.

Review of the Contractor’s safety records
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3.3 Performance Standards. Since cost is fixed in this Delivery Order, the Contractor’s performance will be
evaluated by assessing the key milestones and deliverables above according to the standards of Quality, Schedule,
Management of Key Personnel and Resources, and Stakeholder Concurrence. In addition, the Contractor’s
performance will be evaluated for the standard of Safety during any fieldwork. For each of these performance
standards, the COR will assign one of five ratings of the Contractor’s performance: Exceptional, Very Good,
Satisfactory, Marginal, or Unsatisfactory, as shown in Table 1.

Table 1 - Evaluation Standards

Performance Outstanding Good Acceptable Marginal Unacceptable
Standard
Basic Definition | Performance Performance Performance Performance Performance does
meets contractual | meets meets does not meet not meet most
requirements and | contractual contractual some contractual
exceeds many requirements requirements. contractual requirements.
requirements that | and exceeds Work was requirements. Serious problems
benefit the end some accomplished Serious with contractor
user. Work was requirements with some problems with performance were
accomplished that benefit the | minor problems | contractor experienced for
with few, if any, end user. Work | for which performance which the
minor problems was corrective were corrective actions
for which accomplished actions taken by | experienced for | were ineffective.
corrective actions | with some the contractor which the
taken by the minor problems | were contractor has
contractor were for which satisfactory. either not yet
highly effective. corrective identified
actions taken by corrective
the contractor actions or the
were effective. corrective
actions taken
appear only
marginally
effective.
Performance Outstanding Good Acceptable Marginal Unacceptable
Thresholds
Delivered on 95% delivered 90% delivered 80% delivered <80% delivered
time, no rework. on time, rework | on time, rework | ontime, rework | on time, rework
accomplished accomplished accomplished requires more
within one (1) within two (2) within four (4) than (4) days.
day. days. days.
34 Performance Assessment Process. If a deliverable is rated as being unsatisfactory for quality or

stakeholder concurrence at the time that the approved PWS deadline for the milestone expires, the Contractor will
automatically receive an unsatisfactory rating for Schedule, unless there is an Army approved delay that extends the
PWS performance objective.
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3.4.1 Army Approved Delays. At the discretion of the COR, the performance standard of Schedule may be
waived in accordance with the criteria outlined in Table 1. Army-Approved Delays will be tracked by the contractor
and reported to the COR monthly.

3.4.2  Stakeholder Concurrence Waiver. At the discretion of the COR, the performance standard of
Stakeholder Concurrence may be waived in accordance with the criteria outlined in Table 1.

3.4.3 Overall Rating.

- An Exceptional rating will be achieved only if more than 50% deliverables for the task order are
Exceptional, with no unacceptable ratings allowed.

- A Very Good rating will be achieved only if more than 50% of the deliverables for the task order are Very
Good or Exceptional, with no unacceptable ratings allowed.

- An Acceptable rating will be achieved only if more than 50% of the 66 milestone ratings (as shown on
Table 2) for the task order are Acceptable or better, with no more than 4 of the deliverables rated as
unacceptable.

- A Marginal rating will be achieved if the criteria for an overall acceptable rating is not fully met and there
are no more than 10 of the deliverables are rated as unacceptable.

- An Unsatisfactory rating will be achieved if there are more than 10 of the deliverables rated as
unacceptable.

4.0 Surveillance Methodology. Table 2 and Table 3 summarize the surveillance activities planned for the
QASP. The surveillance methods listed below will be used in the administration of this QASP.

4.1 100% Inspection. All project milestones and deliverables will be evaluated through 100% inspection by
onsite inspection or document review. The USACE Project Manager will document performance for each completed
milestone or deliverable prior to payment, as described in Section 5.0.

4.2 Periodic Inspection. At the USACE Project Manager’s discretion, periodic inspections will be conducted
to evaluate progress toward key milestones and deliverables. This will include QA Safety Inspections by a
government representative during any fieldwork. The USACE Project Manager may also complete a periodic
progress inspection if he/she believes that deficiencies exist that must be addressed prior to milestone or deliverable
completion. While corrective action or re-performance will be required if necessary, the Contractor will not be
financially penalized for unacceptable performance recorded in periodic progress reports, provided that final
performance evaluation of the milestone or deliverable is deemed acceptable.

4.3 Customer Feedback: Contractor performance feedback will be obtained through periodic inquiries by the
USACE Project Manager with project stakeholders. The purpose of these inquiries would be to supplement the other
forms of evaluation and to also provide the Contractor with constructive criticism and/or recognition for the project
deliverables or milestones completed. Customer feedback received will be thoroughly validated to ensure it relates to
the requirements of the PWS and will be used in a prudent manner by the COR. Customer feedback will also be
solicited in the form of a concurrence letter by the Contractor from appropriate stakeholders (see Table 2
stakeholder footnotes) for key deliverables.

Table 2 - Surveillance Activities Table (Key Milestones/Deliverables)

Milestone Indicator Evaluation | Performance Measure | Monitoring Documentation
Standard Method
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COR acceptance of | COR Quality Army Review of 100% USACE Project
DRAFT FINAL acceptance of Deliverable Inspection Manager
deliverables. DRAFT completion of
FINAL QAMF, email,
Documents. letters, customer
surveys
COR acceptance of | COR Quality Army Review of 100% USACE Project
FINAL acceptance of Deliverable Inspection Manager
deliverables. Final completion of
Documents. Resource Number of incidences Periodic QAMF, email,
Management | regarding contractor Inspection letters, customer
personnel/qualifications surveys
and/or incidences of
task management
Schedule Milestone per (where Compare to
applicable) PWS PWS Metric
Stakeholder Resolution of all Customer
Concurrence | stakeholder comments. | Feedback
COR acceptance of | COR Quality Army Review of 100% USACE Project
Data Submittals. acceptance of Deliverable Inspection Manager
Data completion of
Submittals. Resource Number of incidences Periodic QAMF, email,
Management | regarding contractor Inspection letters, customer
personnel/qualifications surveys
and/or incidences of
task management
Safety Number of Safety Periodic
deficiencies or Inspection
incidents

Notes:

These key milestones are identified/tied to payment milestones. The “Army” includes stakeholders from the
Installation, AEC, and USACE.

* Includes Key Milestones and Key Deliverables from PWS and Payment Milestones from LATA-Matrix PMP, June 2010.

Table 3 - Surveillance Activities Table (Interim Milestones/Deliverables)

Milestone

Indicator

Evaluation
Standard

Performance
Measure

Monitoring
Method

Documentation
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Status Reports, COR NA Army Review of 100% COR
Meeting Minute, Acceptance of Deliverable Inspection Acceptance
Memos, Status Reports,
Worksheets, and Meeting
Annual Updates Minutes,

Memos,

Worksheets &

Annual Updates
Milestone COR NA Army Review of 100% COR
Presentations Acceptance of Deliverable Inspection Acceptance

Status Report
5.0 Surveillance Documentation.
5.1 Quality Assurance Monitoring Form. The COR or designee will use the Quality Assurance Monitoring

Form (QAMF) (Attachment A) to record evaluation of the Contractor’s performance for each payment milestone or
final deliverable in accordance with the methodology described in Section 3.0 and Section 4.0. The USACE Project
Manager must substantiate, through narratives on the form, all superior and unacceptable ratings. Performance at the
acceptable level is expected from the Contractor. At a minimum, the evaluation form will indicate actual and
scheduled delivery times and number of reviews required to achieve the final product. The USACE Project Manager
will forward copies of all completed QAMFs to the USACE COR within 7 days of performing the inspection. The
USACE Project Manager will forward all completed quality assurance monitoring forms to the Contractor within 14
days.

5.2 Corrective Action Process. When a key milestone/deliverable receives a marginal or unacceptable rating,
the Contractor will explain, within 15 days, in writing to both the USACE COR and USACE Project Manager why
performance was marginal or unacceptable, how performance will be returned to acceptable levels, and how
recurrence of the problem will be prevented in the future. The Contractor shall use the corrective action form as part
of this process (Attachment B). The USACE COR will review the proposed corrective action with the AEC ERM
and USACE Project Manager, and Installation POC, as necessary, to determine if it will be accepted.

53 KO and COR Roles in Surveillance Process. The USACE Project Manager will provide the COR and
KO with copies of all completed QAMFs. When appropriate, the COR and/or KO may investigate further to
determine if all the facts and circumstances surrounding the event were considered in the USACE Project Manager
opinions outlined on the form. The COR and/or KO will immediately discuss any unacceptable rating with the
Contractor’s Program Manager to assure that corrective action is promptly initiated. At the end of the contract
performance period, the USACE Project Manager will prepare a written report for the COR and KO summarizing
the overall results of the surveillance of the Contractor’s performance during the contract. This report will become
part of the formal QA documentation. The USACE Project Manager will maintain a complete QA file. This file will
contain copies of all performance evaluation forms and any other related documentation. The USACE Project
Manager will forward these records through the COR and to the KO at termination or completion of the contract.

5.4 Technical Quality Assurance Monitoring. In general, all work will be evaluated in terms of how well the
requirements of the task order are satisfied, the extent to which the work performed follows the approach found in
the contractor’s technical proposal and/or implements the decision of Technical Project Planning, and clarity of
documentation. At the discretion of the COR or the Contracting Officer or Specialist, other government officials
approved by the Contracting Officer or Specialist may be asked to evaluate a particular deliverable or set of
deliverables. The results of all Technical Quality Assurance Monitoring will be documented using a Technical
Review Form. Technical Quality Assurance Monitoring Documentation will document technical criteria evaluated.
Example forms are included in Attachment C and will be updated as needed.
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6.0 Payment.

6.1 Acceptable Performance. The Contractor will also be required to perform a milestone presentation per the
PWS. At the discretion of the COR, these milestone presentations may be conducted as part of the next regularly
scheduled Project Meeting. Full payment for a milestone will be provided upon verification of overall acceptable
performance as indicated on the QAMF. The contractor should provide an invoice to the USACE Project Manager
after receipt of the QAMF from the USACE indicating acceptable performance. If a QAMF is not provided to the
Contractor within 14 days of completion of the milestone the Contractor will submit an invoice.

6.2 Unsatisfactory Performance. If a milestone or deliverable receives an unsatisfactory rating for either the
quality or stakeholder concurrence performance standard, re-performance is required until the deliverable receives an
acceptable rating. This re-performance is required regardless of cost or schedule constraints that may result from the
unsatisfactory performance, unless the USACE Project Manager waives the timeliness or stakeholder concurrence
requirement for that specific deliverable or the KO has opted to terminate the contract.



INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN  INSPECT AT

0001 Destination
0001AA Destination
0001AB Destination
0001AC Destination
0001AD Destination
0001AE Destination
0001AF Destination
0002 Destination
0002AA Destination
0002AB Destination
0002AC Destination
0002AD Destination
0002AE Destination
0002AF Destination
0002AG Destination
0002AH Destination
0003 Destination
1001 Destination
1001AA Destination
1001AB Destination
1001AC Destination
2001 Destination
2001AA Destination
2001AB Destination
2001AC Destination
3001 Destination
3001AA Destination
3001AB Destination
3001AC Destination
4001 Destination
4001AA Destination
4001AB Destination
4001AC Destination

DELIVERY INFORMATION

CLIN DELIVERY DATE

QUANTITY

INSPECT BY
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government

ACCEPT AT
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination

SHIP TO ADDRESS

W912DR-17-R-0019

Page 41 of 55

ACCEPT BY
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government

uIC



0001 N/A

0001AA POP 01-APR-2017 TO
31-MAR-2018

0001AB POP 01-APR-2017 TO
31-MAR-2018

0001AC POP 01-APR-2017 TO
31-MAR-2018

0001AD POP 01-APR-2017 TO
31-MAR-2018

0001AE POP 01-APR-2017 TO
31-MAR-2018

0001AF POP 01-APR-2017 TO
31-MAR-2018

0002 N/A

0002AA POP 01-APR-2017 TO
31-MAR-2018

0002AB POP 01-APR-2017 TO
31-MAR-2018

0002AC POP 01-APR-2017 TO
31-MAR-2018

0002AD POP 01-APR-2017 TO
31-MAR-2018

0002AE POP 01-APR-2017 TO
31-MAR-2018

0002AF POP 01-APR-2017 TO
31-MAR-2018

0002AG POP 01-APR-2017 TO
31-MAR-2018

0002AH POP 01-APR-2017 TO
31-MAR-2018

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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N/A

ENVIR & MUNITIONS DESIGN CNTR
STEPHEN C. WOOD

10 SOUTH HOWARD STREET
BALTIMORE MD 21201

410-962-4874

FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A

ENVIR & MUNITIONS DESIGN CNTR
STEPHEN C. WOOD

10 SOUTH HOWARD STREET
BALTIMORE MD 21201

410-962-4874

FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination
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N/A

WO912DR

WO912DR

WO912DR

W912DR

W912DR

W912DR

N/A

W912DR

W912DR

W912DR

W912DR

W912DR

W912DR

W912DR

W912DR



0003  POP 01-APR-2017 TO
31-MAR-2018

1001  N/A

1001AA POP 01-APR-2018 TO
31-MAR-2019

1001AB POP 01-APR-2018 TO

31-MAR-2019
1001AC POP 01-APR-2018 TO
31-MAR-2019
2001 N/A

2001AA POP 01-APR-2019 TO
31-MAR-2020

2001AB POP 01-APR-2019 TO
31-MAR-2020

2001AC POP 01-APR-2019 TO
31-MAR-2020

3001 N/A

3001AA POP 01-APR-2020 TO
31-MAR-2021

3001AB POP 01-APR-2020 TO
31-MAR-2021

3001AC POP 01-APR-2020 TO
31-MAR-2021

4001  N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A

ENVIR & MUNITIONS DESIGN CNTR
STEPHEN C. WOOD

10 SOUTH HOWARD STREET
BALTIMORE MD 21201

410-962-4874

FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A

ENVIR & MUNITIONS DESIGN CNTR
STEPHEN C. WOOD

10 SOUTH HOWARD STREET
BALTIMORE MD 21201

410-962-4874

FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A

ENVIR & MUNITIONS DESIGN CNTR
STEPHEN C. WOOD

10 SOUTH HOWARD STREET
BALTIMORE MD 21201

410-962-4874

FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A
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WO912DR

N/A

WO912DR

WO912DR

W912DR

N/A

W912DR

W912DR

W912DR

N/A

W912DR

W912DR

W912DR

N/A



4001AA POP 01-APR-2021 TO N/A
31-MAR-2022

4001AB POP 01-APR-2021 TO N/A
31-MAR-2022

4001AC POP 01-APR-2021 TO N/A

31-MAR-2022

CLAUSES INCORPORATED BY REFERENCE
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ENVIR & MUNITIONS DESIGN CNTR
STEPHEN C. WOOD

10 SOUTH HOWARD STREET
BALTIMORE MD 21201

410-962-4874

FOB: Destination

WO912DR

(SAME AS PREVIOUS LOCATION)
FOB: Destination

WO912DR

(SAME AS PREVIOUS LOCATION)
FOB: Destination

WO912DR

52.203-3
52.204-9
52.217-5
52.222-41
52.222-50
52.229-3
252.201-7000
252.203-7000

252.203-7005

252.204-7003

Gratuities

Personal Identity Verification of Contractor Personnel
Evaluation Of Options

Service Contract Labor Standards

Combating Trafficking in Persons

Federal, State And Local Taxes

Contracting Officer's Representative

Requirements Relating to Compensation of Former DoD
Officials

Representation Relating to Compensation of Former DoD
Officials

Control Of Government Personnel Work Product

252.204-7004 Alt A System for Award Management Alternate A

252.204-7012

252.205-7000
252.209-7002

252.209-7004

252.223-7006
252.223-7008
252.226-7001
252.232-7003
252.232-7010

252.243-7002
252.247-7023

Safeguarding Covered Defense Information and Cyber
Incident Reporting

APR 1984
JAN 2011
JUL 1990
MAY 2014
MAR 2015
FEB 2013
DEC 1991
SEP 2011

NOV 2011
APR 1992

FEB 2014
OCT 2016

Provision Of Information To Cooperative Agreement Holders DEC 1991

Disclosure Of Ownership Or Control By A Foreign
Government

JUN 2010

Subcontracting With Firms That Are Owned or Controlled By OCT 2015

The Government of a Country that is a State Sponsor of
Terrorism

Prohibition On Storage, Treatment, and Disposal of Toxic or SEP 2014

Hazardous Materials

Prohibition of Hexavalent Chromium

Utilization of Indian Organizations and Indian-Owned
Economic Enterprises, and Native Hawaiian Small Business
Concerns

Electronic Submission of Payment Requests and Receiving
Reports

Levies on Contract Payments

Requests for Equitable Adjustment

Transportation of Supplies by Sea

CLAUSES INCORPORATED BY FULL TEXT

JUN 2013
SEP 2004

JUN 2012

DEC 2006

DEC 2012
APR 2014
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52.217-6  OPTION FOR INCREASED QUANTITY (MAR 1989)
The Government may increase the quantity of supplies called for in the Schedule at the unit price specified. The
Contracting Officer may exercise the option by written notice to the Contractor within thirty (30) days. Delivery of
the added items shall continue at the same rate as the like items called for under the contract, unless the parties

otherwise agree.

(End of clause)

52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in
the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written
notice to the Contractor within thirty (30) days. Delivery of added items shall continue at the same rate that like
items are called for under the contract, unless the parties otherwise agree.

(End of clause)

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in the
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor
within thirty (30) days of contract expiration.

(End of clause)

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within thirty (30) days;
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least forty-
five (45) before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five
years.

(End of clause)

52.222-42  STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 2014)

In compliance with the Service Contract Labor Standards statute and the regulations of the Secretary of Labor (29
CFR part 4), this clause identifies the classes of service employees expected to be employed under the contract and
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the



W912DR-17-R-0019
Page 46 of 55
provisions of 5 U.S.C. 5341 or 5332.

THIS STATEMENT IS FOR INFORMATION ONLY: IT ISNOT A WAGE DETERMINATION
Employee Class Monetary Wage-Fringe Benefits

Environmental Technician: $ 25.56

(End of clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://farsite.hill.af.mil
http://farsite.hill.af.mil/vfdfara.htm

(End of clause)

SCA WAGE DETERMINATION



http://farsite.hill.af.mil/
http://farsite.hill.af.mil/vfdfara.htm

WAGE DETERMINATION DECISION
OF THE SECRETARY OF LABOR
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The following wage determination will be used to conform with the requirements of the Service

Contract Act of 1965 (29 CFR 4) of the General Provisions:

Decision No. 15-4281 REV (04) dated: 12/30/2016

WD 15-4281 (Rev.-4) was first posted on www.wdol.gov on 01/03/2017
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REGISTER OF WAGE DETERMINATIONS UNDER | U.S. DEPARTMENT OF LABOR

THE SERVICE CONTRACT ACT EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor WAGE AND HOUR DIVISION
WASHINGTON D.C. 20210

Wage Determination No.: 2015-4281
Revision No.: 4
Date Of Revision: 12/30/2016

Daniel W. Simms Division of

|
|
|
|
|
|
|
|
Director Wage Determinations|
|

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.20 for
calendar year 2017 applies to all contracts subject to the Service Contract
Act for which the contract is awarded (and any solicitation was issued) on or
after January 1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage determination
at least $10.20 per hour (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing on the contract
in calendar year 2017. The EO minimum wage rate will be adjusted annually.
Additional information on contractor requirements and worker protections under
the EO is available at www.dol.gov/whd/govcontracts.

States: District of Columbia, Maryland, Virginia

Area: District of Columbia Statewide

Maryland Counties of Calvert, Charles, Prince George's

Virginia Counties of Alexandria, Arlington, Fairfax, Falls Church, Fauquier,
Loudoun, Prince William, Stafford

**Fringe Benefits Required Follow the Occupational Listing**
OCCUPATION CODE - TITLE FOOTNOTE
01000 - Administrative Support And Clerical Occupations

01011 - Accounting Clerk I

01012 - Accounting Clerk II
01013 - Accounting Clerk III
01020 - Administrative Assistant
01035 - Court Reporter

01041 - Customer Service Representative I
01042 - Customer Service Representative II
01043 - Customer Service Representative III

01051 - Data Entry Operator I

01052 - Data Entry Operator II

01060 - Dispatcher, Motor Vehicle

01070 - Document Preparation Clerk

01090 - Duplicating Machine Operator

01111 - General Clerk I

01112 - General Clerk II

01113 - General Clerk III

01120 - Housing Referral Assistant

01141 - Messenger Courier

01191 - Order Clerk I

01192 - Order Clerk II

01261 - Personnel Assistant (Employment) I
01262 - Personnel Assistant (Employment) II
01263 - Personnel Assistant (Employment) III
01270 - Production Control Clerk

01290 - Rental Clerk

01300 - Scheduler, Maintenance

01311 - Secretary I

01312 - Secretary II

01313 - Secretary III



01320
01410
01420
01460
01531
01532
01533
01611
01612
01613
05000 -
05005
05010
05040
05070
05110
05130
05160
05190
05220
05250
05280
05310
05340
05370
05400
07000 -
07010
07041
07042
07070
07130
07210
07260
09000 -
09010
09040
09080
09090
09110
09130
11000 -
11030
11060
11090
11122
11150
11210
11240
11260
11270
11330
11360
12000 -
12010
12011
12012
12015
12020
12025
12030
12035
12040
12071
12072
12073
12100
12130
12160
12190
12195
12210
12221
12222

- Service Order Dispatcher

- Supply Technician

- Survey Worker

- Switchboard Operator/Receptionist
- Travel Clerk I

- Travel Clerk II

- Travel Clerk III

- Word Processor I

- Word Processor II

- Word Processor III

Automotive Service Occupations

- Automobile Body Repairer, Fiberglass
- Automotive Electrician

- Automotive Glass Installer

- Automotive Worker

- Mobile Equipment Servicer

- Motor Equipment Metal Mechanic

- Motor Equipment Metal Worker

- Motor Vehicle Mechanic

- Motor Vehicle Mechanic Helper

- Motor Vehicle Upholstery Worker

- Motor Vehicle Wrecker

- Painter, Automotive

- Radiator Repair Specialist

- Tire Repairer

- Transmission Repair Specialist
Food Preparation And Service Occupations
- Baker

- Cook I

- Cook II

- Dishwasher

- Food Service Worker

- Meat Cutter

- Waiter/Waitress

Furniture Maintenance And Repair Occupations
- Electrostatic Spray Painter

- Furniture Handler

- Furniture Refinisher

- Furniture Refinisher Helper

- Furniture Repairer, Minor

- Upholsterer

General Services And Support Occupations
- Cleaner, Vehicles

- Elevator Operator

- Gardener

- Housekeeping Aide

- Janitor

- Laborer, Grounds Maintenance

- Maid or Houseman

- Pruner

- Tractor Operator

- Trail Maintenance Worker

- Window Cleaner

Health Occupations

- Ambulance Driver

- Breath Alcohol Technician

- Certified Occupational Therapist Assistant
- Certified Physical Therapist Assistant
- Dental Assistant

- Dental Hygienist

- EKG Technician

- Electroneurodiagnostic Technologist
- Emergency Medical Technician

- Licensed Practical Nurse I

- Licensed Practical Nurse II

- Licensed Practical Nurse III

- Medical Assistant

- Medical Laboratory Technician

- Medical Record Clerk

- Medical Record Technician

- Medical Transcriptionist

- Nuclear Medicine Technologist

- Nursing Assistant I

- Nursing Assistant II
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12223 - Nursing Assistant III
12224 - Nursing Assistant IV
12235 - Optical Dispenser
12236 - Optical Technician
12250 - Pharmacy Technician
12280 - Phlebotomist
12305 - Radiologic Technologist
12311 - Registered Nurse I
12312 - Registered Nurse II
12313 - Registered Nurse II, Specialist
12314 - Registered Nurse III
12315 - Registered Nurse III, Anesthetist
12316 - Registered Nurse IV
12317 - Scheduler (Drug and Alcohol Testing)
12320 - Substance Abuse Treatment Counselor
13000 - Information And Arts Occupations
13011 - Exhibits Specialist I
13012 - Exhibits Specialist II
13013 - Exhibits Specialist III
13041 - Illustrator I
13042 - Illustrator II
13043 - Illustrator III
13047 - Librarian
13050 - Library Aide/Clerk
13054 - Library Information Technology Systems
Administrator
13058 - Library Technician
13061 - Media Specialist I
13062 - Media Specialist II
13063 - Media Specialist III
13071 - Photographer I
13072 - Photographer II
13073 - Photographer III
13074 - Photographer IV
13075 - Photographer V
13090 - Technical Order Library Clerk
13110 - Video Teleconference Technician
14000 - Information Technology Occupations
14041 - Computer Operator I
14042 - Computer Operator II
14043 - Computer Operator III
14044 - Computer Operator IV
14045 - Computer Operator V
14071 - Computer Programmer I
14072 - Computer Programmer II
14073 - Computer Programmer III
14074 - Computer Programmer IV
14101 - Computer Systems Analyst I
14102 - Computer Systems Analyst II
14103 - Computer Systems Analyst III
14150 - Peripheral Equipment Operator
14160 - Personal Computer Support Technician
14170 - System Support Specialist
15000 - Instructional Occupations
15010 - Aircrew Training Devices Instructor (Non-Rated)
15020 - Aircrew Training Devices Instructor (Rated)
15030 - Air Crew Training Devices Instructor (Pilot)
15050 - Computer Based Training Specialist / Instructor
15060 - Educational Technologist
15070 - Flight Instructor (Pilot)
15080 - Graphic Artist
15085 - Maintenance Test Pilot, Fixed, Jet/Prop
15086 - Maintenance Test Pilot, Rotary Wing
15088 - Non-Maintenance Test/Co-Pilot
15090 - Technical Instructor
15095 - Technical Instructor/Course Developer
15110 - Test Proctor
15120 - Tutor
16000 - Laundry, Dry-Cleaning, Pressing And Related Occupations
16010 - Assembler
16030 - Counter Attendant
16040 - Dry Cleaner
16070 - Finisher, Flatwork, Machine
16090 - Presser, Hand
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16110 - Presser, Machine, Drycleaning
16130 - Presser, Machine, Shirts
16160 - Presser, Machine, Wearing Apparel, Laundry

16190 - Sewing Machine Operator
16220 - Tailor
16250 - Washer, Machine
19000 - Machine Tool Operation And Repair Occupations
19010 - Machine-Tool Operator (Tool Room)
19040 - Tool And Die Maker
21000 - Materials Handling And Packing Occupations
21020 - Forklift Operator
21030 - Material Coordinator
21040 - Material Expediter
21050 - Material Handling Laborer
21071 - Order Filler
21080 - Production Line Worker (Food Processing)
21110 - Shipping Packer
21130 - Shipping/Receiving Clerk
21140 - Store Worker I
21150 - Stock Clerk
21210 - Tools And Parts Attendant
21410 - Warehouse Specialist
23000 - Mechanics And Maintenance And Repair Occupations
23010 - Aerospace Structural Welder
23019 - Aircraft Logs and Records Technician
23021 - Aircraft Mechanic I
23022 - Aircraft Mechanic IT
23023 - Aircraft Mechanic III
23040 - Aircraft Mechanic Helper
23050 - Aircraft, Painter
23060 - Aircraft Servicer
23070 - Aircraft Survival Flight Equipment Technician
23080 - Aircraft Worker
23091 - Aircrew Life Support Equipment (ALSE) Mechanic
I
23092 - Aircrew Life Support Equipment (ALSE) Mechanic
IT
23110 - Appliance Mechanic
23120 - Bicycle Repairer
23125 - Cable Splicer

23130 - Carpenter, Maintenance

23140 - Carpet Layer

23160 - Electrician, Maintenance

23181 - Electronics Technician Maintenance I
23182 - Electronics Technician Maintenance II
23183 - Electronics Technician Maintenance III

23260 - Fabric Worker

23290 - Fire Alarm System Mechanic

23310 - Fire Extinguisher Repairer

23311 - Fuel Distribution System Mechanic
23312 - Fuel Distribution System Operator
23370 - General Maintenance Worker

23380 - Ground Support Equipment Mechanic
23381 - Ground Support Equipment Servicer
23382 - Ground Support Equipment Worker
23391 - Gunsmith I

23392 - Gunsmith II

23393 - Gunsmith III

23410 - Heating, Ventilation And Air-Conditioning
Mechanic

23411 - Heating, Ventilation And Air Contditioning
Mechanic (Research Facility)

23430 - Heavy Equipment Mechanic

23440 - Heavy Equipment Operator

23460 - Instrument Mechanic

23465 - Laboratory/Shelter Mechanic

23470 - Laborer

23510 - Locksmith

23530 - Machinery Maintenance Mechanic
23550 - Machinist, Maintenance

23580 - Maintenance Trades Helper

23591 - Metrology Technician I

23592 - Metrology Technician II

23593 - Metrology Technician III
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23640 - Millwright
23710 - Office Appliance Repairer

23760 - Painter, Maintenance
23790 - Pipefitter, Maintenance
23810 - Plumber, Maintenance

23820 - Pneudraulic Systems Mechanic
23850 - Rigger
23870 - Scale Mechanic
23890 - Sheet-Metal Worker, Maintenance
23910 - Small Engine Mechanic
23931 - Telecommunications Mechanic I
23932 - Telecommunications Mechanic II
23950 - Telephone Lineman
23960 - Welder, Combination, Maintenance
23965 - Well Driller
23970 - Woodcraft Worker
23980 - Woodworker
24000 - Personal Needs Occupations
24550 - Case Manager
24570 - Child Care Attendant
24580 - Child Care Center Clerk
24610 - Chore Aide
24620 - Family Readiness And Support Services
Coordinator
24630 - Homemaker
25000 - Plant And System Operations Occupations
25010 - Boiler Tender
25040 - Sewage Plant Operator
25070 - Stationary Engineer
25190 - Ventilation Equipment Tender
25210 - Water Treatment Plant Operator
27000 - Protective Service Occupations
27004 - Alarm Monitor
27007 - Baggage Inspector
27008 - Corrections Officer
27010 - Court Security Officer
27030 - Detection Dog Handler
27040 - Detention Officer
27070 - Firefighter
27101 - Guard I
27102 - Guard II
27131 - Police Officer I
27132 - Police Officer II
28000 - Recreation Occupations
28041 - Carnival Equipment Operator
28042 - Carnival Equipment Repairer
28043 - Carnival Worker
28210 - Gate Attendant/Gate Tender
28310 - Lifeguard
28350 - Park Attendant (Aide)
28510 - Recreation Aide/Health Facility Attendant
28515 - Recreation Specialist
28630 - Sports Official
28690 - Swimming Pool Operator
29000 - Stevedoring/Longshoremen Occupational Services
29010 - Blocker And Bracer
29020 - Hatch Tender
29030 - Line Handler
29041 - Stevedore I
29042 - Stevedore II
30000 - Technical Occupations
30010 - Air Traffic Control Specialist, Center (HFO) (see 2)
30011 - Air Traffic Control Specialist, Station (HFO) (see 2)
30012 - Air Traffic Control Specialist, Terminal (HFO) (see 2)
30021 - Archeological Technician I
30022 - Archeological Technician II
30023 - Archeological Technician III
30030 - Cartographic Technician
30040 - Civil Engineering Technician
30051 - Cryogenic Technician I
30052 - Cryogenic Technician II
30061 - Drafter/CAD Operator I
30062 - Drafter/CAD Operator II
30063 - Drafter/CAD Operator III
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30064
30081
30082
30083
30084
30085
30086
30090
30095
30210
30221
30222
30240
30361
30362
30363
30364
30375
30390
30395
30461
30462
30463
30491
30492
30493
30494
30495
30501
30502
30620

- Drafter/CAD Operator IV

- Engineering Technician I

- Engineering Technician ITI

- Engineering Technician III

- Engineering Technician IV

- Engineering Technician V

- Engineering Technician VI

- Environmental Technician

- Evidence Control Specialist

- Laboratory Technician

- Latent Fingerprint Technician I
- Latent Fingerprint Technician II
- Mathematical Technician

- Paralegal/Legal Assistant I

- Paralegal/Legal Assistant II
- Paralegal/Legal Assistant III
- Paralegal/Legal Assistant IV
- Petroleum Supply Specialist

- Photo-Optics Technician

- Radiation Control Technician
- Technical Writer I

- Technical Writer II

- Technical Writer IITI

- Unexploded Ordnance (UXO)
- Unexploded Ordnance (UXO)
- Unexploded Ordnance (UXO)

- Unexploded (UXO) Safety Escort

- Unexploded (UXO) Sweep Personnel
- Weather Forecaster I

- Weather Forecaster II

- Weather Observer, Combined Upper Air

Surface Programs

30621

- Weather Observer, Senior

Technician
Technician
Technician

II
I1T

Or (see 2)

(see 2)

31000 - Transportation/Mobile Equipment Operation Occupations

31010
31020
31030
31043
31260
31290
31310
31361
31362
31363
31364

- Airplane Pilot

- Bus Aide

- Bus Driver

- Driver Courier

- Parking and Lot Attendant
- Shuttle Bus Driver

- Taxi Driver

- Truckdriver, Light

- Truckdriver, Medium

- Truckdriver, Heavy

- Truckdriver, Tractor-Trailer

99000 - Miscellaneous Occupations

99020
99030
99050
99095
99130
99251
99252
99260
99310
99410
99510
99710
99711
99730
99810
99820
99830
99831
99832
99840
99841
99842

- Cabin Safety Specialist

- Cashier

- Desk Clerk

- Embalmer

- Flight Follower

- Laboratory Animal Caretaker I
- Laboratory Animal Caretaker II
- Marketing Analyst

- Mortician

- Pest Controller

- Photofinishing Worker

- Recycling Laborer

- Recycling Specialist

- Refuse Collector

- Sales Clerk

- School Crossing Guard

- Survey Party Chief

- Surveying Aide

- Surveying Technician

- Vending Machine Attendant

- Vending Machine Repairer

- Vending Machine Repairer Helper
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Contractors, applies to all contracts subject to the Service Contract Act for which
the contract is awarded (and any solicitation was issued) on or after January 1,
2017. 1If this contract is covered by the EO, the contractor must provide employees
with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid
sick leave each year. Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including preventive care; to
assist a family member (or person who is like family to the employee) who is ill,
injured, or has other health-related needs, including preventive care; or for
reasons resulting from, or to assist a family member (or person who is like family
to the employee) who is the victim of, domestic violence, sexual assault, or
stalking. Additional information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:
HEALTH & WELFARE: $4.27 per hour or $170.80 per week or $740.13 per month

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or
successor, 3 weeks after 5 years, and 4 weeks after 15 years. Length of service
includes the whole span of continuous service with the present contractor or
successor, wherever employed, and with the predecessor contractors in the
performance of similar work at the same Federal facility. (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of ten paid holidays per year: New Year's Day, Martin Luther
King Jr.'s Birthday, Washington's Birthday, Memorial Day, Independence Day,

Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day. (A
contractor may substitute for any of the named holidays another day off with pay in
accordance with a plan communicated to the employees involved.) (See 29 CFR 4.174)

THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES RECEIVE THE FOLLOWING:

1) COMPUTER EMPLOYEES: Under the SCA at section 8(b), this wage determination does
not apply to any employee who individually qualifies as a bona fide executive,
administrative, or professional employee as defined in 29 C.F.R. Part 541. Because
most Computer System Analysts and Computer Programmers who are compensated at a rate
not less than $27.63 (or on a salary or fee basis at a rate not less than $455 per
week) an hour would likely qualify as exempt computer professionals, (29 C.F.R. 541.
400) wage rates may not be listed on this wage determination for all occupations
within those job families. In addition, because this wage determination may not
list a wage rate for some or all occupations within those job families if the survey
data indicates that the prevailing wage rate for the occupation equals or exceeds
$27.63 per hour conformances may be necessary for certain nonexempt employees. For
example, if an individual employee is nonexempt but nevertheless performs duties
within the scope of one of the Computer Systems Analyst or Computer Programmer
occupations for which this wage determination does not specify an SCA wage rate,
then the wage rate for that employee must be conformed in accordance with the
conformance procedures described in the conformance note included on this wage
determination.

Additionally, because job titles vary widely and change quickly in the computer
industry, job titles are not determinative of the application of the computer
professional exemption. Therefore, the exemption applies only to computer employees
who satisfy the compensation requirements and whose primary duty consists of:

(1) The application of systems analysis techniques and procedures, including
consulting with users, to determine hardware, software or system functional
specifications;

(2) The design, development, documentation, analysis, creation, testing or
modification of computer systems or programs, including prototypes, based on and
related to user or system design specifications;

(3) The design, documentation, testing, creation or modification of computer
programs related to machine operating systems; or

(4) A combination of the aforementioned duties, the performance of which
requires the same level of skills. (29 C.F.R. 541.400).

2) AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: If you
work at night as part of a regular tour of duty, you will earn a night differential
and receive an additional 10% of basic pay for any hours worked between 6pm and 6am.
If you are a full-time employed (40 hours a week) and Sunday is part of your
regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday
premium of 25% of your basic rate for each hour of Sunday work which is not overtime
(i.e. occasional work on Sunday outside the normal tour of duty is considered
overtime work) .
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** HAZARDOUS PAY DIFFERENTIAL **

An 8 percent differential is applicable to employees employed in a position that
represents a high degree of hazard when working with or in close proximity to
ordnance, explosives, and incendiary materials. This includes work such as
screening, blending, dying, mixing, and pressing of sensitive ordnance, explosives,
and pyrotechnic compositions such as lead azide, black powder and photoflash powder.
All dry-house activities involving propellants or explosives. Demilitarization,
modification, renovation, demolition, and maintenance operations on sensitive
ordnance, explosives and incendiary materials. All operations involving re-grading
and cleaning of artillery ranges.

A 4 percent differential is applicable to employees employed in a position that
represents a low degree of hazard when working with, or in close proximity to
ordnance, (or employees possibly adjacent to) explosives and incendiary materials
which involves potential injury such as laceration of hands, face, or arms of the
employee engaged in the operation, irritation of the skin, minor burns and the like;
minimal damage to immediate or adjacent work area or equipment being used. All
operations involving, unloading, storage, and hauling of ordnance, explosive, and
incendiary ordnance material other than small arms ammunition. These differentials
are only applicable to work that has been specifically designated by the agency for
ordnance, explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract
(either by the terms of the Government contract, by the employer, by the state or
local law, etc.), the cost of furnishing such uniforms and maintaining (by
laundering or dry cleaning) such uniforms is an expense that may not be borne by an
employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the
following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an
adequate number of uniforms without cost or to reimburse employees for the actual
cost of the uniforms. In addition, where uniform cleaning and maintenance is made
the responsibility of the employee, all contractors and subcontractors subject to
this wage determination shall (in the absence of a bona fide collective bargaining
agreement providing for a different amount, or the furnishing of contrary
affirmative proof as to the actual cost), reimburse all employees for such cleaning
and maintenance at a rate of $3.35 per week (or $.67 cents per day). However, in
those instances where the uniforms furnished are made of "wash and wear"

materials, may be routinely washed and dried with other personal garments, and do
not require any special treatment such as dry cleaning, daily washing, or commercial
laundering in order to meet the cleanliness or appearance standards set by the terms
of the Government contract, by the contractor, by law, or by the nature of the work,
there is no requirement that employees be reimbursed for uniform maintenance costs.

** SERVICE CONTRACT ACT DIRECTORY OF OCCUPATIONS **

The duties of employees under job titles listed are those described in the
"Service Contract Act Directory of Occupations", Fifth Edition (Revision 1),
dated September 2015, unless otherwise indicated.

** REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE, Standard
Form 1444 (SF-1444) **

Conformance Process:

The contracting officer shall require that any class of service employee which is
not listed herein and which is to be employed under the contract (i.e., the work to
be performed is not performed by any classification listed in the wage
determination), be classified by the contractor so as to provide a reasonable
relationship (i.e., appropriate level of skill comparison) between such unlisted
classifications and the classifications listed in the wage determination (See 29 CFR

4.6(b) (2) (1)) . Such conforming procedures shall be initiated by the contractor
prior to the performance of contract work by such unlisted class(es) of employees
(See 29 CFR 4.6(b) (2) (ii)). The Wage and Hour Division shall make a final

determination of conformed classification, wage rate, and/or fringe benefits which
shall be paid to all employees performing in the classification from the first day
of work on which contract work is performed by them in the classification. Failure
to pay such unlisted employees the compensation agreed upon by the interested
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parties and/or fully determined by the Wage and Hour Division retroactive to the
date such class of employees commenced contract work shall be a violation of the Act
and this contract. (See 29 CFR 4.6(b) (2) (v)). When multiple wage determinations are
included in a contract, a separate SF-1444 should be prepared for each wage
determination to which a class(es) is to be conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed
occupation(s) and computes a proposed rate(s).

2) After contract award, the contractor prepares a written report listing in order
the proposed classification title(s), a Federal grade equivalency (FGE) for each
proposed classification(s), job description(s), and rationale for proposed wage
rate(s), including information regarding the agreement or disagreement of the
authorized representative of the employees involved, or where there is no authorized
representative, the employees themselves. This report should be submitted to the
contracting officer no later than 30 days after such unlisted class(es) of employees
performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report
of the action, together with the agency's recommendations and pertinent

information including the position of the contractor and the employees, to the U.S.
Department of Labor, Wage and Hour Division, for review (See 29 CFR 4.6(b) (2) (ii)).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or
disapproves the action via transmittal to the agency contracting officer, or
notifies the contracting officer that additional time will be required to process
the request.

5) The contracting officer transmits the Wage and Hour Division's decision to the
contractor.

6) Each affected employee shall be furnished by the contractor with a written copy
of such determination or it shall be posted as a part of the wage determination (See
29 CFR 4.6 (b) (2) (iii)).

Information required by the Regulations must be submitted on SF-1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of
Occupations" should be used to compare job definitions to ensure that duties
requested are not performed by a classification already listed in the wage
determination. Remember, it is not the job title, but the required tasks that
determine whether a class is included in an established wage determination.
Conformances may not be used to artificially split, combine, or subdivide
classifications listed in the wage determination (See 29 CFR 4.152(c) (1)).



